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WALK-THROUGH NOTICE  

and 

REQUEST FOR BIDS 
 

Tepee Creek Phase 3 Meadow Restoration Project 
 

Effective August 6, 2018 the YAKAMA NATION, the OWNER, will be soliciting bids for 

construction associated with meadows restoration along Tepee Creek.  The project is designed to 

reconnect the stream and floodplain.  Work will involve production, transport and placement of two 

types of rock, topsoil, and common borrow fill, final grading, erosion control, and seeding. 

NOTICE IS HEREBY GIVEN that sealed bid proposals will be received by the Yakima/Klickitat 

Fisheries Project, Attn: Deanna Lamebull, Room 112A, 4690 SR 22, P.O. Box 151, Toppenish, WA 

98948, Phone: (509) 865-5121 ext. 6348 UNTIL: 

 

11:00 A.M. Pacific Daylight Time on August 20, 2018 

 

No proposals will be accepted after the above-stated time.  Immediately following the above 

stated time, the proposals will be publicly opened and read. 

 

A pre-bid walk-through will be conducted on Monday, August 6, 2018 at 1 PM.   

Interested parties can meet YNFP representatives at the intersection of the Signal Peak and Vessey 

Springs Roads (46.224722, -120.939941) or on-site (46.203250, -121.004240).  Access to the walk-

through location for individuals who are not enrolled members of the Yakama Nation must be secured 

in advance of August 6, 2018.  If additional directions are needed contact David Lindley (509-369-

3565 or dlindley@ykfp.org). 

 

Bid documents will be distributed at the walk-through and available upon request. 

 

 

 

 

 

 

 
 

Please note that the YN has enacted a Tribal Employment Rights Ordinance (TERO).  TERO policies shall apply to this 

project, including Section 6 which may require the contractor to pay a one-time fee based on the total amount of the 

contract.  This project is funded with federal monies, but does not include 93-638 funds. 

 

For more information about these requirements contact: 

 TERO Director 

Yakama Nation TERO Program 

P.O. Box 151 

Toppenish, WA  98948 
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Contractor's Bid Package 

 
FOR 

 
 

Tepee Creek Phase 3 Meadows Restoration Project 
 

 
 
 

August 1, 2018 
 
 
 
 

Prepared By: 
 

Yakama Nation Fisheries - Klickitat Field Office 
P.O. Box 215 

Klickitat, WA 98628 
Phone: 509-369-3565 
FAX: 509-830-0034 

E-mail: dlindley@ykfp.org 

 
 

Critical Dates: 
 
Pre-bid site walk-through (Strongly Encouraged) August 6, 2018 – 1:00 pm 
Question Submission Deadline:   August 13, 2018 – 5:00 pm 
Bid Submission Deadline:    August 20, 2018 - 11:00 am 
Public Opening:     August 20, 2018 – 11:15 am 
Tentative Award Selection:    August 23, 2018 – 12:00 pm 
Project Initiation (est):    September 17, 2018  
Project Completion (est):    October 30, 2018
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ADVERTISEMENT FOR BIDS 

NOTICE IS HEREBY GIVEN that sealed bid proposals will be received by: 
the Yakima/Klickitat Fisheries Project,  

Attn: Deanna Lamebull, Yakama Nation Fish & Wildlife Building, 
Yakima/Klickitat Fisheries Project  

4690 SR22 (Room 112a) Toppenish, WA 98948  
Phone: (509) 865-5121 ext. 6348   

UNTIL: 
 

11:00 A.M. Pacific Daylight Time on August 20th, 2018  
 
No proposals will be accepted after the above-stated time.  Immediately following the above 
stated time, the proposals will be publicly opened and read. 

I   -   GENERAL DESCRIPTION 
The YAKAMA NATION, OWNER, is soliciting bids for construction of a habitat 
enhancement project in the Tepee Creek watershed.   Tepee Creek Phase 3 Meadows 
Restoration Project lies within the Closed Area of the Yakama Reservation, approximately 22 
miles east of Mount Adams. The project is located near the headwaters of Tepee Creek, a 
tributary to White Creek.  White Creek flows into the Klickitat River at river mile 40.  The 
project reach is approximately 1000 feet in length, flowing through a grassy, perennial meadow 
at the upstream end and a Ponderosa pine dominated forest at the downstream end where the 
valley narrows. Key activities will include modifying the existing highly incised channel to 
facilitate more frequent flooding of the surrounding meadow. Tepee Creek Phase 3 Meadows 
Restoration Project is the continuation of an ongoing effort to improve aquatic habitat 
conditions for ESA listed steelhead (Oncorhynchus mykiss) on a local and watershed scale by 
focusing on restoring incised, degraded, and disconnected sections of headwater meadow 
streams throughout the Tepee Creek watershed. 
 

II - PROJECT BACKGROUND 
Perennial flow is limited in Tepee Creek. The low/no flow period in late summer/early fall 
presents a population bottleneck for juvenile O. mykiss due to stranding and desiccation.  
Analysis of fisheries data suggests that juveniles rear in Tepee Creek for 1-3 years and 
significant seasonal movements are necessary to access perennially flowing habitats.  Fish that 
exit White Creek as one year olds typically spend an additional year rearing in the mainstem 
Klickitat River before out-migrating to the Pacific Ocean.   
 
Anecdotal accounts from the 1960s suggest that at least some of these reaches were historically 
perennial. Many of the same reaches showing signs of heavy sedimentation or bed armoring are 
also characterized by simplified channel morphology with low pool frequencies, rectangular, 
canal-like cross sections, and an absence of large woody debris (LWD) – all factors consistent 



4 
 

with degraded conditions. Impacts from grazing (in the form of altered riparian vegetation, bank 
erosion, and channel incision) are also evident in several meadow reaches within the watershed.  
 
This meadows restoration project will be the third to address incised meadow reaches within 
Tepee Creek in an effort to increase groundwater storage in-order to augment late summer flows 
and extend flow duration.     
 
Desired Future Conditions  
In addition to providing seasonal inundation of the meadow and flood prone benches, bedform 
modifications are intended to maintain a higher water table throughout the year within the 
project area. An elevated water table will increase ecological function in the meadow year-
round, provide wetland habitats and potentially extend surface flow in Tepee Creek later in the 
year.  Mildly sloping banks will persist, once native grasses are established along the channel 
margins, banks, and meadow surfaces. The protected streambed and vegetated margins will 
prevent fine sediments from being washed downstream and decrease turbidity levels within 
lower Tepee and White Creeks, which are critical spawning and rearing habitat for Middle 
Columbia River steelhead.  
 

III - CONTRACT OVERVIEW 
To achieve desired future conditions, activities include using heavy equipment to raise the 
elevation of the stream channel bed by importing crushed rock and soil to reduce channel 
incision, channel slope, flow velocities, increase floodplain connectivity, groundwater storage, 
and improve wetland habitat.  A new riparian fence will limit livestock access to the creek and 
future riparian plantings.  
 
The contract will consist of two main components: 

1. Raise the existing bed elevation of the Tepee Creek channel 
2. Install a hardened section of channel in the transition zone between the raised channel 

bed and the lower untreated channel bed at the terminus of the downstream reach. 
 

Additional information can be found in Appendix A – Maps and Appendix B – Work 
Description. 
 
Awarding of the contract shall be based on a combination of price, equipment capability and 
condition, and CONTRACTOR experience and background.  The OWNER shall have the 
SOLE discretion and responsibility for choosing the responsive and responsible 
CONTRACTOR.   
 

1. Raise the existing bed elevation of the Tepee Creek channel 
This item includes loading and hauling fill materials. Common Fill, Type 1 Rock, and Type 2 
Rock and Topsoil shall be furnished by the Contractor.  Potential borrow areas for common 
fill have been identified by the OWNER but will need to be confirmed by the 
CONTRACTOR. For all fill materials, the unit contract price per cubic yard shall include 
“Haul” and “installation”.  This item includes detail grading to shape the channel as shown in 
the Plans. 
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No work shall occur outside of the limits of disturbance shown in the Plans unless authorized 
by the Owner. 
 

Apply Common Borrow and Topsoil in 8" lifts and compact as specified in design drawings.  

Compacting shall be by bucket compaction to a visibly compacted state.  
 

 
2. Provide an armored section of channel to transition the raised channel bed to the lower 

untreated channel bed condition at downstream reach terminus. Rock shall be loaded, 
hauled and placed from source areas provided by the CONTRACTOR. 
 

Apply Type 1 and Type 2 Rock in 6-9" lifts and compact. Compacting shall be by bucket 

compaction to a visibly compacted state.  
 

IV - CONTRACTORS’ RESPONSIBILITIES 
 

The CONTRACTOR shall be responsible for performing their work in a timely, professional 
manner, shall abide by all applicable tribal, state, and federal guidelines that govern this project, 
and shall implement all required permit conditions.  See Appendix F. 
 
The CONTRACTOR is solely responsible for maintaining safe working conditions near his/her 
equipment and for the safe operation of his/her equipment.  If at any time the CONTRACTOR 
or his/her operators determine that instructions given by the OWNER would create a potentially 
unsafe working condition or would jeopardize the equipment, the OWNER shall be 
immediately notified of the problem.  The OWNER will then work with the CONTRACTOR 
to find an acceptable alternative method to complete the required task.   
 
The CONTRACTOR shall assume full financial and legal responsibility for any damage caused 
by their machinery and/or crews including but not limited to the following: 
 1- Any equipment becoming stuck due to unstable ground or operator error. 
 2- Any equipment that is damaged due to unstable ground or operator error. 
 3- Any environmental damage due to hydraulic, lubricant or coolant leaks. 

4- Any damage outside the project area to culverts, bridges, paved roads or other property 
caused during operations. 

 
Payment 
Payment shall be considered full compensation for all equipment, labor, tools, materials, and 
incidentals necessary to complete this work as specified. Payment will be made in accordance 
with Section XII. 
 
Measurement 
“Construction Incl. Haul” shall be measured by cubic yard for Topsoil, Common Borrow, Type 1 
Rock, and Type 2 Rock. All material will be measured in the position it occupies 
after placement and compaction. An original ground measurement was taken using digital terrain 
modeling survey techniques. The original ground will be compared with the planned finished 
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section shown in the Plans. Slope/ground intercept points defining the limits of the measurement 
will be as staked by the OWNER. No additional compensation will be made for material that is 
stockpiled and moved again. 
 

 

V - CONSTRUCTION OVERSIGHT 
 
The OWNER or OWNER’S DESIGNEE shall be available during construction and shall 
provide the CONTRACTOR with information as required to carry out the CONTRACT. 
 
Except as noted in SECTION VI - ACCESS, the OWNER shall have full authority to direct 
ALL work.  The OWNER must preapprove any deviation from specifications or instructions. 
 
 

IV - MINIMUM EQUIPMENT & PERSONNEL REQUIREMENTS 
 

The CONTRACTOR shall propose the major pieces of equipment that are required to complete 
the work specified.  Work could be accomplished via some combination of track mounted 
excavator, front end loader, dump truck, and/or skid steer.  The CONTRACTOR is responsible 
for assessing all other equipment needs and supplying such equipment. 

 
The CONTRACTOR is responsible for providing experienced operators and all fuel and 
lubricants.   

VI - SPECIFICATIONS 
 
 See EXHIBIT B. 

 
 
 Industrial Fire Precaution Level (IFPL)  
 
Work shall be conducted in accordance with the current IFPL level.  The IFPL of this project is 
Zone 680.   Current IFPL level shall be determined by calling 1-800-527-3305 and/or visiting the 
following website:  https://www.dnr.wa.gov/ifpl 
 

VII - ACCESS 
 
Prior to initiating work the CONTRACTOR and the OWNER shall review all access routes.  
Once the CONTRACTOR approves the sites, he/she shall thereafter be SOLELY responsible 
for material delivery, access route preparation and restoration of the access routes.  See Section 
IV – CONTRACTORS’ RESPONSIBILITY for further requirements. 
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VIII - CONSTRUCTION SCHEDULE 
 
The work can be initiated as soon as a contract is in place. It is anticipated that work will begin 
no later than September 17, 2018 and be completed by October 30, 2018. 
 
Time of Completion – Responsibility of Contractor 
The project has been timed to occur when the stream is dry, due to fall freshets which occur in 
late October and will re-wet the channel and inclement weather that becomes more common in 
late-October and early-November time is of the essence to successfully complete this project.  
Snow is anticipated to hinder work starting in late-November and preventing access to the site by 
mid-December.  Therefore completion of the project needs to occur prior to November. 

The CONTRACTOR has two weeks from the date when the notice to proceed is received to 
begin collection and stockpiling of materials.    

 
1) Production, Delivery, and Stockpiling of Materials: 
 
Activities shall consist of: 
 
Mineral Materials:  There are three types of mineral material to be produced and transported to 
the site 
 Type I Rock – CONTRACTOR shall provide a durable and sound rock gradation (quantity 

and gradation specified in Exhibit B) to be used for riffle construction.  Source location shall 
be determined by CONTRACTOR.  Material may be a crushed product.  Subsequent to 
production, material shall be stockpiled and approved by OWNER prior to hauling.  
OWNER may choose to have a sieve analysis performed to confirm gradation.  Material shall 
be stockpiled at designated location near downstream end of project (Exhibit B).  Stockpile 
shall be managed to ensure a uniform distribution of material and avoid veins of excessively 
coarse or fine material. 

 Type II Rock – CONTRACTOR shall provide a durable and sound rock gradation (quantity 
and gradation specified in Exhibit B) to be used for riffle construction.  Source location shall 
be determined by CONTRACTOR.  Material may be a crushed product.  Subsequent to 
production, material shall be stockpiled and approved by OWNER prior to hauling.  
OWNER may choose to have a sieve analysis performed to confirm gradation.  Material shall 
be stockpiled at designated locations (Exhibit B).  Stockpile shall be managed to ensure a 
uniform distribution of material and avoid veins of excessively coarse or fine material. 

 Fill – CONTRACTOR shall produce common fill from either possible areas identified by the 
OWNER (Appendix A) or CONTRACTOR provided sources, to be used for: 

o Soil Fill – To fill-in bottom of channel invert and act as subgrade for constructed 
riffles. 

 Topsoil – Type C, meeting the requirements of 8-02.3(4)B and 9.14.1(3). Exhibit B.  Source 
location shall be determined by CONTRACTOR. 
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IX - INSURANCE 
 
EACH CONTRACTOR shall maintain insurance coverage at their cost from insurers 
acceptable the OWNER and shall furnish certificates of insurance or self-insurance approved by 
the OWNER, giving evidence of such coverage to the OWNER, which satisfies the 
requirements as set forth in APPENDIX D. 
 
 

X - BID SCHEDULE & SELECTION 

SELECTION PROCESS 
 
Award of these contracts is based in part on the CONTRACTOR'S experience, background and 
ability to successfully complete this project.  Each BIDDER shall provide references and/or 
other information related to their PROPOSED BID that demonstrates their past performance 
record harvesting and transporting trees and performing routine road clearing/preparation.  
Additionally, because the Yakama Nation is financing these projects, the work shall be governed 
by INDIAN PREFERENCE requirements defined in APPENDIX E – ADDITIONAL 
CONDITIONS.  The OWNER shall evaluate qualifications of bidders. 
  
Contract award shall be made to the qualified bidder (See conditions above) based on the lowest 
responsive and responsible bid for the BID SCHEDULE. 
 
BIDDERS should plan to attend an YKFP hosted walk-through on 8/06/2018. Please call or 
email David Lindley (509-830-0034, dlindley@ykfp.org) to confirm location if you have any 
questions about attendance of the walk-through.  Perspective attendees who are not 
enrolled members of the Yakama Nation need to obtain a Closed Area Courtesy Permit in 
advance of the walk-through. 
 
Bids shall be considered NON-RESPONSIVE if they fail to provide satisfactory completeness 
of information requested in the Bid Schedule (Section XIII). 
 
I. Qualified Contractor Bids on the Bid Schedule shall be received in hand no later than 

11:00 A.M. Pacific Daylight Time on August 20, 2018.  Bids may be mailed to: 
  
 Yakama Nation Fish and Wildlife 
 Yakima/Klickitat Fisheries Project 
 Attn: Deanna Lamebull 
 4690 SR 22 (Room 112A) 
 P.O. Box 151 

Toppenish, WA 98948 
Phone: (509)865-5121 ext. 6348 
 
OR  
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If the bid is delivered by hand, it shall be given to Deanna Lamebull at the above address. 
 
The Bid shall be contained in a SEALED envelope containing the CONTRACTOR’S 
NAME & ADDRESS and following words on the outside of the envelope: 

 
 

Tepee Creek Phase 3 Meadows Restoration Project 
 

 
II. Public Bid Openings shall begin at 11:15 A.M. Pacific Daylight Time on                                                       
August 20th, 2018 at: 
   Yakama Nation Fish and Wildlife 
   4690 SR 22 (Fish and Wildlife Conference Room) 
   Toppenish, WA 98948 

  Phone: (509)865-5121 ext. 6348 
 

 
I.      Bid awards for the Bid Schedule shall be made no later than 12:00 P.M. Pacific Daylight 
Time on August 23th, 2018. 
 

PROSPECTIVE CONTRACTOR INQUIRIES 
 
Prospective Contractors may request clarification concerning information contained in this 
CONTRACTORS BID PACKAGE by submitting a written statement or question to the 
OWNER via E-mail (dlindley@ykfp.org) no later than 5:00 P.M. Pacific Daylight Time, 
August 13th, 2018.  The statement/question shall be answered in writing by the OWNER no 
later than 1:00 P.M. Pacific Daylight Time, August 14th, 2018.  The OWNER’S response 
shall become an ADDENDA to this BID PACKAGE and also shall be sent by E-mail or FAX 
to all contractors of record that have requested a copy of this CONTRACTOR’S BID 
PACKAGE. 
 
(Note: Prospective Contractors must provide their E-mail addresses to receive subsequent 
responses.  Failure to receive any such ADDENDA(S) shall not relieve such Bidder of 
fulfilling the modifications contained therein).  The Bidder shall be responsible to ascertain 
prior to submittal of a Bid Proposal that all addenda issued have been received, and are 
acknowledged on the Bid Schedule(s). 

XI - ADDITIONAL CONDITIONS 
 

In addition to all of the requirements stated herein, and the conditions contained in appendices, 
EACH PROPOSED BID shall also be governed by the additional conditions listed in 
APPENDIX E. 
 

mailto:dlindley@ykfp.org
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Protection of wells – There are 3 shallow groundwater wells within the limits of disturbance.  
These wells are part of a long-term monitoring program to gage project effectiveness.  
CONTRACTOR shall not damage or otherwise disturb these wells.  Each well damaged shall 
result in a $1000 fine.  Any fines shall be deducted from payments owed by the OWNER to 
the CONTRACTOR. 
 

XII - PAYMENT 
 

Individual construction elements shall be paid on a LUMP SUM basis according to completion.  
Completed elements will be noted by the CONTRACTOR and submitted to the OWNER for 
verification.  Bills may be submitted for payment once the OWNER has verified completion.  
Invoice for work completed in September 2018 shall be submitted to the OWNER no later than 
10/15/2018 to facilitate YN fiscal year reporting. 
 
Ten percent (10%) of the amount billed shall be retained until a FINAL RELEASE has been 
signed by the CONTRACTOR and delivered to the OWNER and all reclamation/restoration 
has been completed as outlined above. 
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XIII - BID SCHEDULE 
 
REFERENCES – list references of individuals with whom you’ve contracted to 

perform comparable work in the past 
 

1) Name:______________________________________ 
Organization:_______________________________ 
Phone Number:_______________________________ 
Nature of work:_______________________________ 
____________________________________________ 
 

2) Name:______________________________________ 
Organization:_______________________________ 
Phone Number:_______________________________ 
Nature of work:_______________________________ 
____________________________________________ 

 
MACHINERY – list proposed machinery and equipment to be used: 
 
Machine #1 
List the make & model ________________________________________________________ 
 
Machine #2 
List the make & model ________________________________________________________ 
 
Machine #3 
List the make & model ________________________________________________________ 
 
Machine #4 
List the make & model ________________________________________________________ 
 
Machine #5 
List the make & model ________________________________________________________ 
 
 

 PROPOSAL  - briefly describe project approach: 
____________________________________________________________________

_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
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_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________ 

 
Element Activity Unit Total

Temporary Erosion Sediment 

Control (TESC)

Perform stormwater detention and water quality assurance 

measures as needed
Lump sum

Mobilization 
All costs to move workers and machines to the intital site and 

subsequent moves to adjacent sites within the project
Lump sum

Stripping

As specified by OWNER, strip existing vegetation to salvage 

native vegetation or remove pockets of intense weed 

investation

Lump sum

Type 1 Rock Source and install according to design specifications, 280 CY

Type 2 Rock Source and install according to design specifications 300 CY

Topsoil Source and install according to design specifications 40 CY

Common Borrow Source and install according to design specifications 1200 CY

Grand Total  
 
All prices bid herein shall remain in effect through 11/30/2018. 
CONTRACTOR shall be required to comply with the requirements as stated in the attached 
CONTRACTOR'S BID PACKAGE. 
 
CONTRACTOR: _________________________________ 
 
ADDRESS: ______________________________________ 
 
                         ____________________________________________  
 
LICENSE NUMBER: ______________________________ 
 
BY: ____________________________________________ ________________ 
          (Signature and Title)       DATE:  
 
Phone No.  _____________  FAX No.   _____________  E-mail ___________________ 
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Figure 1. Tepee Creek Phase 3 Meadows Restoration looking downstream. 

 
Figure 2. Tepee Creek Phase 3 Meadows Restoration looking upstream. 
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Figure 3. Project location and two potential borrow pits for common fill in close proximity.
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APPENDIX B 
 

WORK DESCRIPTION  
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POLLUTION PREVENTION: TESC and SPCC PLANS and IMPLEMENTATION 
 
Description 
This work shall provide for preparation, implementation, and removal of a Temporary Erosion 
Sediment Control (TESC) plan and for the preparation and implementation of a Spill Prevention 
Control and Countermeasure (SPCC) plan in accordance with specifications in Exhibit B, page 3.   
 
1.      The Contractor shall submit a TESC for the project to the Owner for approval. The TESC must 
satisfy the requirements of the Washington Department of Ecology NPDES Stormwater General 
Permit for Construction Activity and all other applicable permits. The TESC included in the Drawings 
and described herein is intended to provide a baseline for sediment and erosion control and does not 
ensure that the standards established by any applicable permits will be met. The Contractor may use 
these measures or alternative measures of his own design to ensure satisfactory performance and that 
the erosion control requirements of all applicable permits are met. The contractor shall be named as the 
permit holder. The contractor shall be responsible for implementing, inspecting and filing reports, 
maintaining, replacing, and removing TESC and SPCC measures. The plan shall include the name, 
address and 24-hour contact number of the person responsible for erosion prevention and sediment 
control measures. 
2.      A spill Containment Kit shall be on site and crews shall be trained in its use. Measurement 
“TESC, SPCC Plan and Implementation,” including the above amendments to the item will be 
measured by lump sum. 
 
Payment 
Payment shall be considered full compensation for all equipment, labor, tools, materials, and 
incidentals 
 
MOBILIZATION 
This item shall consist of preparation work and operations performed by the Contractor in accordance 
with the provisions of Section 1-09.7 of the Washington Department of Transportation 
Standard Specifications (Standard Specifications) and amended as described below. 
The OWNER will designate temporary access routes and stockpile areas prior to construction. 
Temporary site access routes shall be adhered to so that impacts to the site are minimized. 
 
Measurement and Payment 
Payment for Mobilization shall be by the lump sum contract price for, 'Mobilization', partial payments 
will be made as in accordance with Section 1-09.9 of the f the Washington Department of 
Transportation Standard Specifications. Payment shall be considered full compensation for all 
equipment, labor, tools, materials, and incidentals necessary to complete this work as specified. 
 
STRIPPING 
Stripping consist of the removal of the top 6" of surface soil in areas designated by the Owner. 
Stripped soil may be used as Common Fill provided it does not comprise more than 10% of the 
fill. 
 
Measurement: Excavation, haul, and stockpiling materials shall be included in this item. 
 
Payment: Payment for “Stripping” will be made per acre. 
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CHANNEL FILL CONSTRUCTION  
 
Description 
This item loading, hauling, placing fill, and embankment compacting channel fill material in 
accordance with Section 2-03 of the Standard Specifications, and as amended by these Special 
Provisions. 
1. This item includes loading and hauling fill materials. Common Fill, Type 1 Rock, Type 2 Rock and 
Topsoil shall be loaded and hauled from borrow areas provided by the Owner. Type 1 Rock, Type 2 
Rock and Topsoil shall be furnished by the Contractor. For all fill materials, the unit contract price per 
cubic yard shall include “Haul”. 
2. This item includes detail grading to shape the channel as shown in the Plans. 
5. No work shall occur outside of the limits of disturbance shown in the Plans unless authorized by the 
Owner. 
6. Apply Common Borrow and Topsoil in 8" lifts and compact. Apply Type 1 and Type 2 Rock in 6-9" 
lifts and compact. Compacting shall be by bucket compaction to a visibly compacted state. 
 
Materials 
Materials shall meet the requirements of Common Borrow and Topsoil (Earth Embankment), and Type 
1 and Type 2 Rock (Rock Embankment) with size gradation as follows: 

 
 
Measurement 
Channel Fill Construction Including Haul shall be measured by cubic yard for Topsoil, Common 
Borrow, Type 1 Rock, and Type 2 Rock. All material will be measured in the position it occupies 
after placement and compaction. An original ground measurement was taken using digital terrain 
modeling survey techniques. The original ground will be compared with the planned finished 
section shown in the Plans. Slope/ground intercept points defining the limits of the measurement will 
be as staked by the Owner. No additional compensation will be made for excavated 
material that is stockpiled and moved again. 
 
Payment 
Payment shall be considered full compensation for all equipment, labor, tools, materials, and 
incidentals necessary to complete this work as specified. Payment will be made in accordance 
with Section 1-04.1 for the following bid items: “Embankment Construction Incl. Haul” per cubic 
yard. 
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CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION
TEPEE CREEK STREAM ENHANCEMENT PROJECT

WHITE SWAN, WA 2

IT IS STRONGLY SUGGESTED THAT THE CONTRACTOR ATTEND A PRE-BID SITE MEETING.

THE CONTRACTOR SHALL ATTEND A PRE-CONSTRUCTION MEETING WITH THE OWNER AND OWNER'S REPRESENTATIVE PRIOR TO BEGINNING CONSTRUCTION.

ALL WORK SHALL CONFORM TO THE 2014 EDITIONS OF STANDARD PLANS AND SPECIFICATIONS OF THE WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
(WSDOT), AND LOCAL STANDARDS UNLESS INDICATED OTHERWISE BY THE CONTRACT DOCUMENTS.  IN CASE OF A CONFLICT BETWEEN THE REGULATORY
STANDARDS OR SPECIFICATIONS, THE MORE STRINGENT WILL PREVAIL.

BPA HIP III
THIS PROJECT WAS DESIGNED IN ACCORDANCE WITH THE BPA HABITAT IMPROVEMENT PROGRAM, PROGRAMMATIC BIOLOGICAL OPINION (HIP III). HIP III
GENERAL CONSERVATION MEASURES (CMs) ARE INCLUDED ON SHEETS 3 AND 3. SITE SPECIFIC DIRECTION IS INCLUDED IN THE FOLLOWING GENERAL NOTES. ANY
VARIANCES FROM HIP III CMs WILL BE REQUESTED BY OWNER. IN CASE OF A CONFLICT BETWEEN THE REGULATORY STANDARDS OR SPECIFICATIONS, LOCAL
REGULATIONS, OR OTHER CONTRACT DOCUMENTATION, THE MORE STRINGENT WILL PREVAIL, UNLESS SPECIFIED IN WRITING BY THE OWNER.

EXISTING DATA
TOPOGRAPHIC SURVEY COLLECTED BY INTER-FLUVE, INC. BY RTK GPS AND TOTAL STATION IN 2013. REFERENCED TO NAD83 WASHINGTON STATE PLANE, NORTH
ZONE US FEET NAVD 88.

CULTURAL RESOURCES
IF YOUR WORK BRINGS YOU INTO CONTACT WITH ANY OF THE FOLLOWING CULTURAL RESOURCES:
-NATIVE AMERICAN CULTURAL ARTIFACTS (EXAMPLE: FLAKES,  ARROWHEADS, STONE TOOLS, BONE TOOLS, POTTERY, ETC.)
-HISTORIC ERA ARTIFACTS (EXAMPLE: BUILDING FOUNDATIONS, HOMESTEADS, SHIPWRECKS, MINING CAMPS, ETC.)
-HUMAN SKELETAL REMAINS AND BONE FRAGMENTS
YOU MUST IMMEDIATELY DISCONTINUE ALL GROUND-DISTURBING ACTIVITY. DO NOT TOUCH OR MOVE THE OBJECTS AND MAINTAIN THE CONFIDENTIALITY OF
THE SITE. FOLLOW THE PROCEDURES LISTED IN THE BPA INADVERTENT DISCOVERY PROCEDURE AND AWAIT FURTHER DIRECTION FROM BPA'S CULTURAL
RESOURCES STAFF.

INVASIVE SPECIES CONTROL
THE FOLLOWING MEASURES WILL BE FOLLOWED TO AVOID INTRODUCTION OF INVASIVE PLANTS AND NOXIOUS WEEDS INTO PROJECT AREAS:

PRIOR TO ENTERING THE SITE, ALL VEHICLES AND EQUIPMENT SHALL BE POWER WASHED, ALLOWED TO FULLY DRY, AND INSPECTED TO MAKE SURE NO PLANTS,
SOIL, OR OTHER ORGANIC MATERIAL ADHERES TO THE SURFACE.

LIVE TREES
ALL TREES NOT MARKED FOR REMOVAL SHALL BE PRESERVED AND UNDISTURBED.  CONSTRUCTION ACTIVITY SHALL NOT DEBARK OR DAMAGE LIVE TREES.

KEEP OUT OF DRIP LINE OF ALL PRESERVED EXISTING TREES.

ALL SAPLING AND TREES TO BE REMOVED FOR ACCESS WILL BE APPROVED AND CLEARLY MARKED BY THE OWNER'S REPRESENTATIVE.

ALL TREES REMOVED WITHIN CLEARING LIMITS SHALL BE REMOVED WHOLE WITH ROOTS INTACT AND UTILIZED IN THE CHANNEL CONSTRUCTION AS DIRECTED
BY OWNER'S REPRESENTATIVE.
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CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION
TEPEE CREEK STREAM ENHANCEMENT PROJECT

WHITE SWAN, WA 3

HIP 3 GENERAL AQUATIC CONSERVATION MEASURES APPLICABLE TO ALL ACTIONS

THE ACTIVITIES COVERED UNDER THE HIPIII ARE INTENDED TO PROTECT AND RESTORE FISH AND

WILDLIFE HABITAT WITH LONG-TERM BENEFITS TO ESA-LISTED SPECIES. TO MINIMIZE THESE

SHORT-TERM ADVERSE EFFECTS AND MAKE THEM PREDICTABLE FOR THE PURPOSES OF

PROGRAMMATIC ANALYSIS, BPA WILL INCLUDE IN ALL PROJECTS IMPLEMENTED UNDER THIS HIP III

PROPOSED ACTION THE FOLLOWING GENERAL CONSERVATION MEASURES (DEVELOPED IN

COORDINATION WITH USFWS AND NMFS).

 PROJECT DESIGN AND SITE PREPARATION.

1) STATE AND FEDERAL PERMITS. ALL APPLICABLE REGULATORY PERMITS AND OFFICIAL PROJECT

AUTHORIZATIONS WILL BE OBTAINED BEFORE PROJECT IMPLEMENTATION. THESE PERMITS AND

AUTHORIZATIONS INCLUDE, BUT ARE NOT LIMITED TO, NATIONAL ENVIRONMENTAL POLICY ACT,

NATIONAL HISTORIC PRESERVATION ACT, AND THE APPROPRIATE STATE AGENCY REMOVAL AND FILL

PERMIT, USACE CLEAN WATER ACT (CWA) 404 PERMITS, AND CWA SECTION 401 WATER QUALITY

CERTIFICATIONS.

2) TIMING OF IN-WATER WORK. APPROPRIATE STATE (OREGON DEPARTMENT OF FISH AND WILDLIFE

(ODFW), WASHINGTON DEPARTMENT OF FISH AND WILDLIFE (WDFW), IDAHO DEPARTMENT OF FISH AND

GAME (IDFG), AND MONTANA FISH WILDLIFE AND PARKS (MFWP)) GUIDELINES FOR TIMING OF IN-WATER

WORK WINDOWS (IWW) WILL BE FOLLOWED.

A) BULL TROUT - WHILE UTILIZING THE APPROPRIATE STATE DESIGNATED IN-WATER WORK PERIOD

WILL LESSEN THE RISK TO BULL TROUT, THIS ALONE MAY NOT BE SUFFICIENT TO ADEQUATELY

PROTECT LOCAL BULL TROUT POPULATIONS.  THIS IS ESPECIALLY TRUE IF WORK IS OCCURRING IN

SPAWNING AND REARING AREAS BECAUSE EGGS, ALEVIN, AND FRY ARE IN THE SUBSTRATE OR

CLOSELY ASSOCIATED HABITATS NEARLY YEAR ROUND.  SOME AREAS MAY NOT HAVE DESIGNATED

IN-WATER WORK WINDOWS FOR BULL TROUT OR IF THEY DO, THEY MAY CONFLICT WITH WORK

WINDOWS FOR SALMON AND STEELHEAD. IF THIS IS THE CASE, OR IF PROPOSED WORK IS TO OCCUR

WITHIN BULL TROUT SPAWNING AND REARING HABITATS, PROJECT PROPONENTS WILL CONTACT THE

APPROPRIATE USFWS FIELD OFFICE TO INSURE THAT ALL REASONABLE IMPLEMENTATION MEASURES

ARE CONSIDERED AND AN APPROPRIATE IN-WATER WORK WINDOW IS BEING USED TO MINIMIZE

PROJECT EFFECTS.

B) LAMPREY - THE PROJECT SPONSOR AND/OR THEIR CONTRACTORS WILL AVOID WORKING IN STREAM

OR RIVER CHANNELS THAT CONTAIN PACIFIC LAMPREY FROM MARCH 1 TO JULY 1 IN LOW TO MID

ELEVATION REACHES (<5,000 FEET). IN HIGH ELEVATION REACHES (>5,000 FEET), THE PROJECT

SPONSOR WILL AVOID WORKING IN STREAM OR RIVER CHANNELS FROM MARCH 1 TO AUGUST 1. IF

EITHER TIMEFRAME IS INCOMPATIBLE WITH OTHER OBJECTIVES, THE AREA WILL BE SURVEYED FOR

NESTS AND LAMPREY PRESENCE, AND AVOIDED IF POSSIBLE. IF LAMPREYS ARE KNOWN TO EXIST, THE

PROJECT SPONSOR WILL UTILIZE DEWATERING AND SALVAGE PROCEDURES OUTLINED IN US FISH AND

WILDLIFE SERVICE BEST MANAGEMENT PRACTICES TO MINIMIZE ADVERSE EFFECTS TO PACIFIC

LAMPREY (2010).

C) EXCEPTIONS TO ODFW, WDFW, MFWP, OR IDFG IN-WATER WORK WINDOWS WILL BE REQUESTED

THROUGH THE VARIANCE PROCESS (PAGE 2).

3) CONTAMINANTS. THE PROJECT SPONSOR WILL COMPLETE A SITE ASSESSMENT WITH THE

FOLLOWING ELEMENTS TO IDENTIFY THE TYPE, QUANTITY, AND EXTENT OF ANY POTENTIAL

CONTAMINATION FOR ANY ACTION THAT INVOLVES EXCAVATION OF MORE THAN 20 CUBIC YARDS OF

MATERIAL:

A) A REVIEW OF AVAILABLE RECORDS, SUCH AS FORMER SITE USE, BUILDING PLANS, AND RECORDS OF

ANY PRIOR CONTAMINATION EVENTS;

B) A SITE VISIT TO INSPECT THE AREAS USED FOR VARIOUS INDUSTRIAL PROCESSES AND THE

CONDITION OF THE PROPERTY;

C) INTERVIEWS WITH KNOWLEDGEABLE PEOPLE, SUCH AS SITE OWNERS, OPERATORS, AND

OCCUPANTS, NEIGHBORS, OR LOCAL GOVERNMENT OFFICIALS; AND

D) A SUMMARY, STORED WITH THE PROJECT FILE THAT INCLUDES AN ASSESSMENT OF THE LIKELIHOOD

THAT CONTAMINANTS ARE PRESENT AT THE SITE, BASED ON ITEMS 4(A) THROUGH 4(C).

4) SITE LAYOUT AND FLAGGING. PRIOR TO CONSTRUCTION. THE ACTION AREA WILL BE CLEARLY

FLAGGED TO IDENTIFY THE FOLLOWING:

A) SENSITIVE RESOURCE AREAS, SUCH AS AREAS BELOW ORDINARY HIGH WATER, SPAWNING AREAS,

SPRINGS, AND WETLANDS;

B) EQUIPMENT ENTRY AND EXIT POINTS;

C) ROAD AND STREAM CROSSING ALIGNMENTS;

D) STAGING, STORAGE, AND STOCKPILE AREAS; AND

E) NO-SPRAY AREAS AND BUFFERS.

5) TEMPORARY ACCESS ROADS AND PATHS.

A) EXISTING ACCESS ROADS AND PATHS WILL BE PREFERENTIALLY USED WHENEVER REASONABLE,

AND THE NUMBER AND LENGTH OF TEMPORARY ACCESS ROADS AND PATHS THROUGH RIPARIAN

AREAS AND FLOODPLAINS WILL BE MINIMIZED TO LESSEN SOIL DISTURBANCE AND COMPACTION, AND

IMPACTS TO VEGETATION.

B) TEMPORARY ACCESS ROADS AND PATHS WILL NOT BE BUILT ON SLOPES WHERE GRADE, SOIL, OR

OTHER FEATURES SUGGEST A LIKELIHOOD OF EXCESSIVE EROSION OR FAILURE. IF SLOPES ARE

STEEPER THAN 30%, THEN THE ROAD WILL BE DESIGNED BY A CIVIL ENGINEER WITH EXPERIENCE IN

STEEP ROAD DESIGN.

C) THE REMOVAL OF RIPARIAN VEGETATION DURING CONSTRUCTION OF TEMPORARY ACCESS

ROADS WILL BE MINIMIZED. WHEN TEMPORARY VEGETATION REMOVAL IS REQUIRED, VEGETATION

WILL BE CUT AT GROUND LEVEL (NOT GRUBBED).

D) AT PROJECT COMPLETION, ALL TEMPORARY ACCESS ROADS AND PATHS WILL BE OBLITERATED, AND THE
SOIL WILL BE STABILIZED AND REVEGETATED. ROAD AND PATH OBLITERATION REFERS TO THE MOST
COMPREHENSIVE DEGREE OF DECOMMISSIONING AND INVOLVES DECOMPACTING THE SURFACE AND DITCH,
PULLING THE FILL MATERIAL ONTO THE RUNNING SURFACE, AND RESHAPING TO MATCH THE ORIGINAL
CONTOUR.
E) TEMPORARY ROADS AND PATHS IN WET AREAS OR AREAS PRONE TO FLOODING WILL BE OBLITERATED BY
THE END OF THE IN-WATER WORK WINDOW.
6) TEMPORARY STREAM CROSSINGS.

A) EXISTING STREAM CROSSINGS WILL BE PREFERENTIALLY USED WHENEVER REASONABLE, AND

THE NUMBER OF TEMPORARY STREAM CROSSINGS WILL BE MINIMIZED.

B) TEMPORARY BRIDGES AND CULVERTS WILL BE INSTALLED TO ALLOW FOR EQUIPMENT AND

VEHICLE CROSSING OVER PERENNIAL STREAMS DURING CONSTRUCTION. TREATED WOOD SHALL

NOT BE USED ON TEMPORARY BRIDGE CROSSINGS OR IN LOCATIONS IN CONTACT WITH OR OVER

WATER.

C) EQUIPMENT AND VEHICLES WILL CROSS THE STREAM IN THE WET ONLY WHERE:

I. THE STREAMBED IS BEDROCK; OR

II. MATS OR OFF-SITE LOGS ARE PLACED IN THE STREAM AND USED AS A CROSSING.

D) VEHICLES AND MACHINERY WILL CROSS STREAMS AT RIGHT ANGLES TO THE MAIN CHANNEL

WHEREVER POSSIBLE.

E) THE LOCATION OF THE TEMPORARY CROSSING WILL AVOID AREAS THAT MAY INCREASE THE RISK

OF CHANNEL RE-ROUTING OR AVULSION.

F) POTENTIAL SPAWNING HABITAT (I.E., POOL TAILOUTS) AND POOLS WILL BE AVOIDED TO THE

MAXIMUM EXTENT POSSIBLE.

G) NO STREAM CROSSINGS WILL OCCUR AT ACTIVE SPAWNING SITES, WHEN HOLDING ADULT LISTED

FISH ARE PRESENT, OR WHEN EGGS OR ALEVINS ARE IN THE GRAVEL. THE APPROPRIATE STATE FISH

AND WILDLIFE AGENCY WILL BE CONTACTED FOR SPECIFIC TIMING INFORMATION.

H) AFTER PROJECT COMPLETION, TEMPORARY STREAM CROSSINGS WILL BE OBLITERATED AND THE

STREAM CHANNEL AND BANKS RESTORED.

7) STAGING, STORAGE, AND STOCKPILE AREAS.

A) STAGING AREAS (USED FOR CONSTRUCTION EQUIPMENT STORAGE, VEHICLE STORAGE, FUELING,

SERVICING, AND HAZARDOUS MATERIAL STORAGE) WILL BE 150 FEET OR MORE FROM ANY NATURAL

WATER BODY OR WETLAND, OR ON AN ADJACENT, ESTABLISHED ROAD AREA IN A LOCATION AND

MANNER THAT WILL PRECLUDE EROSION INTO OR CONTAMINATION OF THE STREAM OR FLOODPLAIN.

B) NATURAL MATERIALS USED FOR IMPLEMENTATION OF AQUATIC RESTORATION, SUCH AS LARGE

WOOD, GRAVEL, AND BOULDERS, MAY BE STAGED WITHIN THE 100-YEAR FLOODPLAIN.

C) ANY LARGE WOOD, TOPSOIL, AND NATIVE CHANNEL MATERIAL DISPLACED BY CONSTRUCTION

WILL BE STOCKPILED FOR USE DURING SITE RESTORATION AT A SPECIFICALLY IDENTIFIED AND

FLAGGED AREA.

D) ANY MATERIAL NOT USED IN RESTORATION, AND NOT NATIVE TO THE FLOODPLAIN, WILL BE

REMOVED TO A LOCATION OUTSIDE OF THE 100-YEAR FLOODPLAIN FOR DISPOSAL.

8) EQUIPMENT. MECHANIZED EQUIPMENT AND VEHICLES WILL BE SELECTED, OPERATED, AND

MAINTAINED IN A MANNER THAT MINIMIZES ADVERSE EFFECTS ON THE ENVIRONMENT (E.G.,

MINIMALLY-SIZED, LOW PRESSURE TIRES; MINIMAL HARD-TURN PATHS FOR TRACKED VEHICLES;

TEMPORARY MATS OR PLATES WITHIN WET AREAS OR ON SENSITIVE SOILS). ALL VEHICLES AND

OTHER MECHANIZED EQUIPMENT WILL BE:

A) STORED, FUELED, AND MAINTAINED IN A VEHICLE STAGING AREA PLACED 150 FEET OR MORE

FROM ANY NATURAL WATER BODY OR WETLAND OR ON AN ADJACENT, ESTABLISHED ROAD AREA;

B) REFUELED IN A VEHICLE STAGING AREA PLACED 150 FEET OR MORE FROM A NATURAL

WATERBODY OR WETLAND, OR IN AN ISOLATED HARD ZONE, SUCH AS A PAVED PARKING LOT OR

ADJACENT, ESTABLISHED ROAD (THIS MEASURE APPLIES ONLY TO GAS-POWERED EQUIPMENT WITH

TANKS LARGER THAN 5 GALLONS);

C) BIODEGRADABLE LUBRICANTS AND FLUIDS SHALL BE USED ON EQUIPMENT OPERATING IN AND

ADJACENT TO THE STREAM CHANNEL AND LIVE WATER.

D) INSPECTED DAILY FOR FLUID LEAKS BEFORE LEAVING THE VEHICLE STAGING AREA FOR

OPERATION WITHIN 150 FEET OF ANY NATURAL WATER BODY OR WETLAND; AND

E) THOROUGHLY CLEANED BEFORE OPERATION BELOW ORDINARY HIGH WATER, AND AS OFTEN AS

NECESSARY DURING OPERATION, TO REMAIN GREASE FREE.

9) EROSION CONTROL. EROSION CONTROL MEASURES WILL BE PREPARED AND CARRIED OUT,

COMMENSURATE IN SCOPE WITH THE ACTION, THAT MAY INCLUDE THE FOLLOWING:

A) TEMPORARY EROSION CONTROLS.

I. TEMPORARY EROSION CONTROLS WILL BE IN PLACE BEFORE ANY SIGNIFICANT 

ALTERATION OF THE ACTION SITE AND APPROPRIATELY INSTALLED DOWNSLOPE OF 

PROJECT ACTIVITY WITHIN THE RIPARIAN BUFFER AREA UNTIL SITE REHABILITATION IS 

COMPLETE.

II. IF THERE IS A POTENTIAL FOR ERODED SEDIMENT TO ENTER THE STREAM, SEDIMENT 

BARRIERS WILL BE INSTALLED AND MAINTAINED FOR THE DURATION OF PROJECT 

IMPLEMENTATION.

III. TEMPORARY EROSION CONTROL MEASURES MAY INCLUDE FIBER WATTLES, SILT 

FENCES, JUTE MATTING, WOOD FIBER MULCH AND SOIL BINDER, OR GEOTEXTILES AND 

GEOSYNTHETIC FABRIC.

IV. SOIL STABILIZATION UTILIZING WOOD FIBER MULCH AND TACKIFIER (HYDRO-APPLIED) 
MAY BE USED TO REDUCE EROSION OF BARE SOIL IF THE MATERIALS ARE NOXIOUS WEED FREE
AND NONTOXIC TO AQUATIC AND TERRESTRIAL ANIMALS, SOIL MICROORGANISMS, AND 
VEGETATION.  
V. SEDIMENT WILL BE REMOVED FROM EROSION CONTROLS ONCE IT HAS REACHED 1/3 
OF THE EXPOSED HEIGHT OF THE CONTROL.
VI. ONCE THE SITE IS STABILIZED AFTER CONSTRUCTION, TEMPORARY EROSION 
CONTROL MEASURES WILL BE REMOVED.

B) EMERGENCY EROSION CONTROLS. THE FOLLOWING MATERIALS FOR EMERGENCY EROSION 
CONTROL WILL BE AVAILABLE AT THE WORK SITE:

I. A SUPPLY OF SEDIMENT CONTROL MATERIALS; AND
II. AN OIL-ABSORBING FLOATING BOOM WHENEVER SURFACE WATER IS PRESENT.

10) DUST ABATEMENT. THE PROJECT SPONSOR WILL DETERMINE THE APPROPRIATE DUST

CONTROL MEASURES BY CONSIDERING SOIL TYPE, EQUIPMENT USAGE, PREVAILING WIND

DIRECTION, AND THE EFFECTS CAUSED BY OTHER EROSION AND SEDIMENT CONTROL

MEASURES. IN ADDITION, THE FOLLOWING CRITERIA WILL BE FOLLOWED:

A) WORK WILL BE SEQUENCED AND SCHEDULED TO REDUCE EXPOSED BARE SOIL SUBJECT TO

WIND EROSION.

B) DUST-ABATEMENT ADDITIVES AND STABILIZATION CHEMICALS (TYPICALLY MAGNESIUM

CHLORIDE, CALCIUM CHLORIDE SALTS, OR LIGNINSULFONATE) WILL NOT BE APPLIED WITHIN 25

FEET OF WATER OR A STREAM CHANNEL AND WILL BE APPLIED SO AS TO MINIMIZE THE

LIKELIHOOD THAT THEY WILL ENTER STREAMS. APPLICATIONS OF LIGNINSULFONATE WILL BE

LIMITED TO A MAXIMUM RATE OF 0.5 GALLONS PER SQUARE YARD OF ROAD SURFACE, ASSUMING

A 50:50 (LIGNINSULFONATE TO WATER) SOLUTION.

C) APPLICATION OF DUST ABATEMENT CHEMICALS WILL BE AVOIDED DURING OR JUST BEFORE

WET WEATHER, AND AT STREAM CROSSINGS OR OTHER AREAS THAT COULD RESULT IN

UNFILTERED DELIVERY OF THE DUST ABATEMENT MATERIALS TO A WATERBODY (TYPICALLY

THESE WOULD BE AREAS WITHIN 25 FEET OF A WATERBODY OR STREAM CHANNEL; DISTANCES

MAY BE GREATER WHERE VEGETATION IS SPARSE OR SLOPES ARE STEEP).

D) SPILL CONTAINMENT EQUIPMENT WILL BE AVAILABLE DURING APPLICATION OF DUST

ABATEMENT CHEMICALS.

E) PETROLEUM-BASED PRODUCTS WILL NOT BE USED FOR DUST ABATEMENT.

11) SPILL PREVENTION, CONTROL, AND COUNTER MEASURES. THE USE OF MECHANIZED

MACHINERY INCREASES THE RISK FOR ACCIDENTAL SPILLS OF FUEL, LUBRICANTS, HYDRAULIC

FLUID, OR OTHER CONTAMINANTS INTO THE RIPARIAN ZONE OR DIRECTLY INTO THE WATER.

ADDITIONALLY, UNCURED CONCRETE AND FORM MATERIALS ADJACENT TO THE ACTIVE STREAM

CHANNEL MAY RESULT IN ACCIDENTAL DISCHARGE INTO THE WATER. THESE CONTAMINANTS

CAN DEGRADE HABITAT, AND INJURE OR KILL AQUATIC FOOD ORGANISMS AND ESA-LISTED

SPECIES. THE PROJECT SPONSOR WILL ADHERE TO THE FOLLOWING MEASURES:

A) A DESCRIPTION OF HAZARDOUS MATERIALS THAT WILL BE USED, INCLUDING INVENTORY,

STORAGE, AND HANDLING PROCEDURES WILL BE AVAILABLE ON-SITE.

B) WRITTEN PROCEDURES FOR NOTIFYING ENVIRONMENTAL RESPONSE AGENCIES WILL BE

POSTED AT THE WORK SITE.

C) SPILL CONTAINMENT KITS (INCLUDING INSTRUCTIONS FOR CLEANUP AND DISPOSAL)

ADEQUATE FOR THE TYPES AND QUANTITY OF HAZARDOUS MATERIALS USED AT THE SITE WILL

BE AVAILABLE AT THE WORK SITE.

D) WORKERS WILL BE TRAINED IN SPILL CONTAINMENT PROCEDURES AND WILL BE INFORMED OF

THE LOCATION OF SPILL CONTAINMENT KITS.

E) ANY WASTE LIQUIDS GENERATED AT THE STAGING AREAS WILL BE TEMPORARILY STORED

UNDER AN IMPERVIOUS COVER, SUCH AS A TARPAULIN, UNTIL THEY CAN BE PROPERLY

TRANSPORTED TO AND DISPOSED OF AT A FACILITY THAT IS APPROVED FOR RECEIPT OF

HAZARDOUS MATERIALS.
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WORK AREA ISOLATION & FISH SALVAGE.

ANY WORK AREA WITHIN THE WETTED CHANNEL WILL BE ISOLATED FROM THE ACTIVE

STREAM WHENEVER ESA-LISTED FISH ARE REASONABLY CERTAIN TO BE PRESENT, OR

IF THE WORK AREA IS LESS THAN 300-FEET UPSTREAM FROM KNOWN SPAWNING

HABITATS.  WHEN WORK AREA ISOLATION IS REQUIRED, DESIGN PLANS WILL INCLUDE

ALL ISOLATION ELEMENTS, FISH RELEASE AREAS, AND, WHEN A PUMP IS USED TO

DEWATER THE ISOLATION AREA AND FISH ARE PRESENT, A FISH SCREEN THAT MEETS

NMFS'S FISH SCREEN CRITERIA (NMFS 2011, OR MOST CURRENT).  WORK AREA

ISOLATION AND FISH CAPTURE ACTIVITIES WILL OCCUR DURING PERIODS OF THE

COOLEST AIR AND WATER TEMPERATURES POSSIBLE, NORMALLY EARLY IN THE

MORNING VERSUS LATE IN THE DAY, AND DURING CONDITIONS APPROPRIATE TO

MINIMIZE STRESS AND DEATH OF SPECIES PRESENT.

 - NATIONAL MARINE FISHERIES SERVICE. 2011. ANADROMOUS SALMONID PASSAGE

FACILITY DESIGN. NORTHWEST REGION. AVAILABLE ONLINE AT:

HTTP://WWW.NWR.NOAA.GOV/SALMON-HYDROPOWER/FERC/UPLOAD/FISH-PASSAGE-DESIGN.PDF

- U.S. FISH AND WILDLIFE SERVICE. 2010. BEST MANAGEMENT PRACTICES TO MINIMIZE

ADVERSE EFFECTS TO PACIFIC LAMPREY.

HTTP://WWW.FWS.GOV/PACIFIC/FISHERIES/SPHABCON/LAMPREY/PDF/BEST%20MANAGEMENT%20PRACTICES%20FOR%20PACIFIC%

20LAMPREY%20APRIL%202010%20VERSION.PDF

FOR SALVAGE OPERATIONS IN KNOWN BULL TROUT SPAWNING AND REARING HABITAT,

ELECTROFISHING SHALL ONLY OCCUR FROM MAY 1 TO JULY 31.  NO ELECTROFISHING

WILL OCCUR IN ANY BULL TROUT OCCUPIED HABITAT AFTER AUGUST 15.  BULL TROUT

ARE VERY TEMPERATURE SENSITIVE AND GENERALLY SHOULD NOT BE

ELECTROSHOCKED OR OTHERWISE HANDLED WHEN TEMPERATURES EXCEED 15

DEGREES CELSIUS. SALVAGE ACTIVITIES SHOULD TAKE PLACE DURING PERIODS OF

THE COOLEST AIR AND WATER TEMPERATURES POSSIBLE, NORMALLY EARLY IN THE

MORNING VERSUS LATE IN THE DAY, AND DURING CONDITIONS APPROPRIATE TO

MINIMIZE STRESS TO FISH SPECIES PRESENT.

SALVAGE OPERATIONS WILL FOLLOW THE ORDERING, METHODOLOGIES, AND

CONSERVATION MEASURES SPECIFIED BELOW IN STEPS 1 THROUGH 6.  STEPS 1 AND 2

WILL BE IMPLEMENTED FOR ALL PROJECTS WHERE WORK AREA ISOLATION IS

NECESSARY ACCORDING TO CONDITIONS ABOVE.  ELECTROFISHING (STEP 3) CAN BE

IMPLEMENTED TO ENSURE ALL FISH HAVE BEEN REMOVED FOLLOWING STEPS 1 AND 2,

OR WHEN OTHER MEANS OF FISH CAPTURE MAY NOT BE FEASIBLE OR EFFECTIVE.

DEWATERING AND REWATERING (STEPS 4 AND 5) WILL BE IMPLEMENTED UNLESS

WETTED IN-STREAM WORK IS DEEMED TO BE MINIMALLY HARMFUL TO FISH, AND IS

BENEFICIAL TO OTHER AQUATIC SPECIES.  DEWATERING WILL NOT BE CONDUCTED IN

AREAS KNOWN TO BE OCCUPIED BY LAMPREY, UNLESS LAMPREYS ARE SALVAGED

USING GUIDANCE SET FORTH IN US FISH AND WILDLIFE SERVICE (2010)3.

1) ISOLATE.

A) BLOCK NETS WILL BE INSTALLED AT UPSTREAM AND DOWNSTREAM LOCATIONS AND

MAINTAINED IN A SECURED POSITION TO EXCLUDE FISH FROM ENTERING THE PROJECT

AREA.

B) BLOCK NETS WILL BE SECURED TO THE STREAM CHANNEL BED AND BANKS UNTIL

FISH CAPTURE AND TRANSPORT ACTIVITIES ARE COMPLETE.  BLOCK NETS MAY BE LEFT

IN PLACE FOR THE DURATION OF THE PROJECT TO EXCLUDE FISH.

C) IF BLOCK NETS REMAIN IN PLACE MORE THAN ONE DAY, THE NETS WILL BE

MONITORED AT LEAST DAILY TO ENSURE THEY ARE SECURED TO THE BANKS AND FREE

OF ORGANIC ACCUMULATION. IF THE PROJECT IS WITHIN BULL TROUT SPAWNING AND

REARING HABITAT, THE BLOCK NETS MUST BE CHECKED EVERY FOUR HOURS FOR FISH

IMPINGEMENT ON THE NET. LESS FREQUENT INTERVALS MUST BE APPROVED

THROUGH A VARIANCE REQUEST.

D) NETS WILL BE MONITORED HOURLY ANYTIME THERE IS INSTREAM DISTURBANCE.

2) SALVAGE. AS DESCRIBED BELOW, FISH TRAPPED WITHIN THE ISOLATED WORK AREA

WILL BE CAPTURED TO MINIMIZE THE RISK OF INJURY, THEN RELEASED AT A SAFE SITE:

A) REMOVE AS MANY FISH AS POSSIBLE PRIOR TO DEWATERING.

B) DURING DEWATERING, ANY REMAINING FISH WILL BE COLLECTED BY HAND OR DIP

NETS.

C) SEINES WITH A MESH SIZE TO ENSURE CAPTURE OF THE RESIDING ESA-LISTED FISH

WILL BE USED.

D) MINNOW TRAPS WILL BE LEFT IN PLACE OVERNIGHT AND USED IN CONJUNCTION

WITH SEINING.

E) IF BUCKETS ARE USED TO TRANSPORT FISH:

I. THE TIME FISH ARE IN A TRANSPORT BUCKET WILL BE LIMITED, AND WILL BE 

RELEASED AS QUICKLY AS POSSIBLE;

II. THE NUMBER OF FISH WITHIN A BUCKET WILL BE LIMITED BASED ON SIZE, AND 

FISH WILL BE OF RELATIVELY COMPARABLE SIZE TO MINIMIZE PREDATION;

III. AERATORS FOR BUCKETS WILL BE USED OR THE BUCKET WATER WILL BE 

FREQUENTLY CHANGED WITH COLD CLEAR WATER AT 15 MINUTE OR MORE 

FREQUENT INTERVALS.

IV. BUCKETS WILL BE KEPT IN SHADED AREAS OR WILL BE COVERED BY A 

CANOPY IN EXPOSED AREAS.  

V. DEAD FISH WILL NOT BE STORED IN TRANSPORT BUCKETS, BUT WILL BE LEFT 
ON THE STREAM BANK TO AVOID MORTALITY COUNTING ERRORS.

F) AS RAPIDLY AS POSSIBLE (ESPECIALLY FOR TEMPERATURE-SENSITIVE BULL TROUT),

FISH WILL BE RELEASED IN AN AREA THAT PROVIDES ADEQUATE COVER AND FLOW

REFUGE. UPSTREAM RELEASE IS GENERALLY PREFERRED, BUT FISH RELEASED

DOWNSTREAM WILL BE SUFFICIENTLY OUTSIDE OF THE INFLUENCE OF CONSTRUCTION.

G) SALVAGE WILL BE SUPERVISED BY A QUALIFIED FISHERIES BIOLOGIST EXPERIENCED

WITH WORK AREA ISOLATION AND COMPETENT TO ENSURE THE SAFE HANDLING OF

ALL FISH.

3) ELECTROFISHING.  ELECTROFISHING WILL BE USED ONLY AFTER OTHER SALVAGE

METHODS HAVE BEEN EMPLOYED OR WHEN OTHER MEANS OF FISH CAPTURE ARE

DETERMINED TO NOT BE FEASIBLE OR EFFECTIVE.  IF ELECTROFISHING WILL BE USED

TO CAPTURE FISH FOR SALVAGE, THE SALVAGE OPERATION WILL BE LED BY AN

EXPERIENCED FISHERIES BIOLOGIST AND THE FOLLOWING GUIDELINES WILL BE

FOLLOWED:

A) THE NMFS'S ELECTROFISHING GUIDELINES (NMFS 2000).

B) ONLY DIRECT CURRENT (DC) OR PULSED DIRECT CURRENT (PDC) WILL BE USED AND

CONDUCTIVITY MUST BE TESTED.

I. IF CONDUCTIVITY IS LESS THAN 100 ΜS, VOLTAGE RANGES FROM 900 TO 1100 

WILL BE USED.

II. FOR CONDUCTIVITY RANGES BETWEEN 100 TO 300 ΜS, VOLTAGE RANGES WILL

BE 500 TO 800.

III. FOR CONDUCTIVITY GREATER THAN 300 ΜS, VOLTAGE WILL BE LESS THAN 400.

C) ELECTROFISHING WILL BEGIN WITH A MINIMUM PULSE WIDTH AND RECOMMENDED

VOLTAGE AND THEN GRADUALLY INCREASE TO THE POINT WHERE FISH ARE

IMMOBILIZED.

D) THE ANODE WILL NOT INTENTIONALLY CONTACT FISH.

E) ELECTROFISHING SHALL NOT BE CONDUCTED WHEN THE WATER CONDITIONS ARE

TURBID AND VISIBILITY IS POOR.  THIS CONDITION MAY BE EXPERIENCED WHEN THE

SAMPLER CANNOT SEE THE STREAM BOTTOM IN ONE FOOT OF WATER.

F) IF MORTALITY OR OBVIOUS INJURY (DEFINED AS DARK BANDS ON THE BODY, SPINAL

DEFORMATIONS, DE-SCALING OF 25% OR MORE OF BODY, AND TORPIDITY OR INABILITY

TO MAINTAIN UPRIGHT ATTITUDE AFTER SUFFICIENT RECOVERY TIME) OCCURS DURING

ELECTROFISHING, OPERATIONS WILL BE IMMEDIATELY DISCONTINUED, MACHINE

SETTINGS, WATER TEMPERATURE AND CONDUCTIVITY CHECKED, AND PROCEDURES

ADJUSTED OR ELECTROFISHING POSTPONED TO REDUCE MORTALITY.

4) DEWATER.  DEWATERING, WHEN NECESSARY, WILL BE CONDUCTED OVER A

SUFFICIENT PERIOD OF TIME TO ALLOW SPECIES TO NATURALLY MIGRATE OUT OF THE

WORK AREA AND WILL BE LIMITED TO THE SHORTEST LINEAR EXTENT PRACTICABLE.

A) DIVERSION AROUND THE CONSTRUCTION SITE MAY BE ACCOMPLISHED WITH A

COFFER DAM AND A BY-PASS CULVERT OR PIPE, OR A LINED, NON-ERODIBLE DIVERSION

DITCH.  WHERE GRAVITY FEED IS NOT POSSIBLE, A PUMP MAY BE USED, BUT MUST BE

OPERATED IN SUCH A WAY AS TO AVOID REPETITIVE DEWATERING AND REWATERING

OF THE SITE.  IMPOUNDMENT BEHIND THE COFFERDAM MUST OCCUR SLOWLY

THROUGH THE TRANSITION, WHILE CONSTANT FLOW IS DELIVERED TO THE

DOWNSTREAM REACHES.

B) ALL PUMPS WILL HAVE FISH SCREENS TO AVOID JUVENILE FISH IMPINGEMENT OR

ENTRAINMENT, AND WILL BE OPERATED IN ACCORDANCE WITH NMFS'S CURRENT FISH

SCREEN CRITERIA (NMFS 20114, OR MOST RECENT VERSION).  IF THE PUMPING RATE

EXCEEDS 3 CUBIC FEET SECOND (CFS), A NMFS HYDRO FISH PASSAGE REVIEW WILL BE

NECESSARY.

C) DISSIPATION OF FLOW ENERGY AT THE BYPASS OUTFLOW WILL BE PROVIDED TO

PREVENT DAMAGE TO RIPARIAN VEGETATION OR STREAM CHANNEL.

D) SAFE REENTRY OF FISH INTO THE STREAM CHANNEL WILL BE PROVIDED,

PREFERABLY INTO POOL HABITAT WITH COVER, IF THE DIVERSION ALLOWS FOR

DOWNSTREAM FISH PASSAGE.

E) SEEPAGE WATER WILL BE PUMPED TO A TEMPORARY STORAGE AND TREATMENT

SITE OR INTO UPLAND AREAS TO ALLOW WATER TO PERCOLATE THROUGH SOIL OR TO

FILTER THROUGH VEGETATION PRIOR TO REENTERING THE STREAM CHANNEL.

4 NATIONAL MARINE FISHERIES SERVICE. 2011. ANADROMOUS SALMONID PASSAGE

FACILITY DESIGN. NORTHWEST REGION. AVAILABLE ONLINE AT:

HTTP://WWW.NWR.NOAA.GOV/SALMON-HYDROPOWER/FERC/UPLOAD/FISH-PASSAGE-DESIGN.PDF

5) SALVAGE NOTICE.  MONITORING AND RECORDING OF FISH PRESENCE, HANDLING, AND MORTALITY

MUST OCCUR DURING THE DURATION OF THE ISOLATION, SALVAGE, ELECTROFISHING, DEWATERING, AND

REWATERING OPERATIONS. ONCE OPERATIONS ARE COMPLETED, A SALVAGE REPORT WILL DOCUMENT

PROCEDURES USED, ANY FISH INJURIES OR DEATHS (INCLUDING NUMBERS OF FISH AFFECTED), AND

CAUSES OF ANY DEATHS.

CONSTRUCTION AND POST-CONSTRUCTION CONSERVATION MEASURES.

1) FISH PASSAGE. FISH PASSAGE WILL BE PROVIDED FOR ANY ADULT OR JUVENILE FISH LIKELY TO BE

PRESENT IN THE ACTION AREA DURING CONSTRUCTION, UNLESS PASSAGE DID NOT EXIST BEFORE

CONSTRUCTION OR THE STREAM IS NATURALLY IMPASSABLE AT THE TIME OF CONSTRUCTION. IF THE

PROVISION OF TEMPORARY FISH PASSAGE DURING CONSTRUCTION WILL INCREASE NEGATIVE EFFECTS

ON AQUATIC SPECIES OF INTEREST OR THEIR HABITAT, A VARIANCE CAN BE REQUESTED FROM THE NMFS

BRANCH CHIEF AND THE FWS FIELD OFFICE SUPERVISOR. PERTINENT INFORMATION, SUCH AS THE

SPECIES AFFECTED, LENGTH OF STREAM REACH AFFECTED, PROPOSED TIME FOR THE PASSAGE BARRIER,

AND ALTERNATIVESCONSIDERED, WILL BE INCLUDED IN THE VARIANCE REQUEST.

2) CONSTRUCTION AND DISCHARGE WATER.

A) SURFACE WATER MAY BE DIVERTED TO MEET CONSTRUCTION NEEDS, BUT ONLY IF DEVELOPED

SOURCES ARE UNAVAILABLE OR INADEQUATE.

B) DIVERSIONS WILL NOT EXCEED 10% OF THE AVAILABLE FLOW.

C) ALL CONSTRUCTION DISCHARGE WATER WILL BE COLLECTED AND TREATED USING THE BEST

AVAILABLE TECHNOLOGY APPLICABLE TO SITE CONDITIONS.

D) TREATMENTS TO REMOVE DEBRIS, NUTRIENTS, SEDIMENT, PETROLEUM HYDROCARBONS, METALS AND

OTHER POLLUTANTS LIKELY TO BE PRESENT WILL BE PROVIDED.
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TEPEE CREEK STREAM ENHANCEMENT PROJECT

WHITE SWAN, WA 7

SECTIONS VIEWED LOOKING DOWNSTREAM

TYPICAL SECTION VIEW
STA 6+43 - 11+98

TYPICAL SECTION VIEW
STA 11+98 - 16+78

COMMON BORROW

TYPE 2 ROCK

LEGEND

TYPE 1 ROCK

TOPSOIL

TYPICAL SECTION VIEW
STA 16+78 - 20+61

AutoCAD SHX Text
G:\Q-T\TepeeCk_Phase3_Design&White_Ck_LWD_170208\Drawings\References\Civil 3D\IFI_Teepee_MPL4.dwg - mike m - 6/4/18



TRIB 1+50
3160

3170

3180

3160

3170

3180

0+00 1+00

3175

31
76

3168

3174

3174

0+
00

1+00

1+
50

8+00

31
7731

78

3170

31
70

OHW

OHW

OHW

OHW

OHW

OHW

OHW OHW

OHW

OHW
O

HW

OHW

OHW

OHW

OHW

OHW

TYPE 2 ROCK

3160

3170

3160

3170

0+001+001+50

2.39%

STA = 0+09
ELEV =  3164.2

STA = 1+41
ELEV =  3167.4

EXISTING CULVERT

ROAD

DATEBYNO. REVISION DESCRIPTION
PROJECT 

CHECKED

APPROVED

DRAWN

DATE

DESIGNED

SHEET

9OF
TRIBUTARY PLAN, PROFILE,

AND SECTION
501 Portway Avenue, Suite 101

Hood River, OR 97031
541.386.9003

www.interfluve.com

MM

MM

MM

6/4/18

MM,LH

 

CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION
TEPEE CREEK STREAM ENHANCEMENT PROJECT

WHITE SWAN, WA 8

SECTION VIEWED LOOKING DOWNSTREAM

TYPE 2 ROCK

LEGEND

SCALE IN FEET

0 10050

PLAN VIEWTEPEE CREEK

EXISTING CULVERT

TEPEE CREEK ROAD (BIA 175)

ORDINARY HIGH WATEROHW

CROSS SECTION
TEMPORARY ACCESS ROUTE

TYPE 2 ROCK

PROFILE VIEW

TR
IB

UT
AR

Y

QUANTITY
150 CY TYPE 2 ROCK

TYPE 2 ROCK

EXISTING GROUND

AutoCAD SHX Text
G:\Q-T\TepeeCk_Phase3_Design&White_Ck_LWD_170208\Drawings\References\Civil 3D\IFI_Teepee_MPL4.dwg - mike m - 6/4/18



DATEBYNO. REVISION DESCRIPTION
PROJECT 

CHECKED

APPROVED

DRAWN

DATE

DESIGNED

SHEET

9OFSPECIFICATIONS
501 Portway Avenue, Suite 101

Hood River, OR 97031
541.386.9003

www.interfluve.com

MM

MM

MM

6/4/18

MM,LH

 

CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION
TEPEE CREEK STREAM ENHANCEMENT PROJECT

WHITE SWAN, WA 9

The Washington State Department of Transportation's Standard Specifications for Road, Bridge and Municipal Construction 2014 (WSDOT Standard Specifications) shall apply unless otherwise
added or amended in the following Special Provisions.  The “Contracting Agency” or “Owner” shall be the Confederated Tribes and Bands of the Yakama
Nation.  Sections 1-02, 1-03, and 1-08 (except 1-08.6, 1-08.7, 1-08.8) of the Standard Specifications do not apply.

ITEM 001- TESC, SPCC PLAN AND IMPLEMENTATION

Description
This work shall provide for preparation, implementation, and removal of a Temporary Erosion Sediment Control (TESC) plan and for the preparation and implementation of a Spill Prevention
Control and Countermeasure (SPCC) plan in accordance with Section 1-07.15 of the Standard Specifications, and as amended by these Special Provisions.

1. The Contractor shall submit a TESC for the project to the Owner for approval. The TESC must satisfy the requirements of the Washington Department of Ecology NPDES Stormwater
General Permit for Construction Activity and all other applicable permits. The TESC included in the Drawings and described herein is intended to provide a baseline for sediment and
erosion control and does not ensure that the standards established by any applicable permits will be met. The Contractor may use these measures or alternative measures of his own
design to ensure satisfactory performance and that the erosion control requirements of all applicable permits are met. The contractor shall be named as the permit holder. The contractor
shall be responsible for implementing, inspecting and filing reports, maintaining, replacing, and removing TESC and SPCC measures. The plan shall include the name, address and 24-hour
contact number of the person responsible for erosion prevention and sediment control measures.

2. A spill Containment Kit shall be on site and crews shall be trained in its use.

Measurement
“TESC, SPCC Plan and Implementation,” including the above amendments to the item will be measured by lump sum.

Payment
Payment shall be considered full compensation for all equipment, labor, tools, materials, and incidentals necessary to complete this work as specified.  Payment will be made in accordance
with Section 1-04.1 for the following bid items: “TESC, SPCC Plan and Implementation” per lump sum.

ITEM 002 - MOBILIZATION

This item shall consist of preparation work and operations performed by the Contractor in accordance with the provisions of Section 1-09.7 of the Washington Department of Transportation
Standard Specifications (Standard Specifications) and amended as described below. 

The Owner will designate temporary access routes and stockpile areas prior to construction. Temporary site access routes shall be adhered to so that impacts to the site are minimized.

Measurement and Payment

Payment for Mobilization shall be by the lump sum contract price for, 'Mobilization', partial payments will be made as in accordance with Section 1-09.9 of the Standard Specifications. Payment
shall be considered full compensation for all equipment, labor, tools, materials, and incidentals necessary to complete this work as specified.

ITEM 003 - STRIPPING

Stripping consist of the removal of the top 6" of surface soil in areas designated by the Owner. Stripped soil may be used as Common Fill provided it does not comprise more than 10% of the
fill.

Measurement

Excavation, haul, and stockpiling materials shall be included in this item.

Payment

Payment for “Stripping” will be made per Acre.

ITEM 006 - EMBANKMENT CONSTRUCTION (CHANNEL FILL)

Description

This item loading, hauling, placing fill, and embankment compacting channel fill material in accordance with Section 2-03 of the Standard Specifications, and as amended by these Special
Provisions.

1. This item includes loading and hauling fill materials. Common Fill, Type 1 Rock, and Type 2 Rock shall be loaded and hauled from borrow areas provided by the Owner. Topsoil shall b
furnished by the Contracor. For all fill materials, the unit contract price per cubic yard shall include “Haul”.

2. This item includes detail grading to shape the channel as shown in the Plans.

5. No work shall occur outside of the limits of disturbance shown in the Plans unless authorized by the Owner.

6. Apply Common Borrow and Topsoil in 8" lifts and compact. Apply Type 1 and Type 2 Rock in 6-9" lifts and compact. Compacting shall be by bucket compaction to a visibly compacted state.

Materials

Materials shall meet the requirements of Common Borrow and Topsoil (Earth Embankment), and Type 1 and Type 2 Rock (Rock Embankment) with size gradation as follows:

Construction

Apply Common Borrow and Topsoil in 8" lifts and compact. Apply Type 1 and Type 2 Rock in 6-9" lifts and compact. Compacting shall be by bucket compaction to a visibly compacted state.

Measurement

“Embankment Construction Incl. Haul” shall be measured by cubic yard for Topsoil, Common Borrow, Type 1 Rock, and Type 2 Rock. All material will be measured in the position it occupies
after placement and compaction. An original ground measurement was taken using digital terrain modeling survey techniques. The original ground will be compared with the planned finished
section shown in the Plans. Slope/ground intercept points defining the limits of the measurement will be as staked by the Owner. No additional compensation will be made for excavated
material that is stockpiled and moved again.

Payment

Payment shall be considered full compensation for all equipment, labor, tools, materials, and incidentals necessary to complete this work as specified.  Payment will be made in accordance
with Section 1-04.1 for the following bid items: “Embankment Construction Incl. Haul” per cubic yard.

TYPE 2 ROCK - GRADATION

Screen Percent Passing

12" 100

10" 85

8" 50

6" 30

3/4" 15

#200 5

TYPE 1 ROCK - GRADATION

Screen Percent Passing

7" 100

6" 85

5" 50

4" 30

1/2" 15

#200 5

COMMON BORROW WILL BE GRANULAR  OR NONGRANULAR
SOIL COLLECTED FROM ONE OR MORE SOURCES PROVIDED BY
THE OWNER

TOPSOIL SHALL BE "TOPSOIL TYPE C", MEETING THE
REQUIREMENTS OF 8-02.3(4)B AND 9.14.1(3).
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APPENDIX C 

Glossary of Terms 
CONTRACTOR Contractor to be selected for the performance of 

work under this Bid Package. 
Contractor Responsibilities See Section II of this Contractor’s Bid Package. 
  
Equipment Requirements See Section IV of this Contractor’s Bid Package. 
FINAL RELEASE See last page of this Contractor’s Bid Package. 
Fish Window The in-water work window specified under 

“Timing Limitations” in the YN Hydraulic Project 
Approval, shall apply. 

  
Indian Preference Requirements See Appendix E. 
Mobilization Arrival of all equipment and personnel at work site 

in working order. 
OWNER Yakama Nation 
Permits Tribal permits that list conditions under which the 

work can be performed. These include, but are not 
necessarily limited to, the permits identified in 
Appendix F. 

Personnel Requirements See Section IV of this Contractor’s Bid Package. 
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APPENDIX D 

Insurance Requirements and Other Documents Requiring Execution 
 

1. Required Insurance: Contractor, at its sole cost and expense (including the cost of all 
deductibles), shall procure and maintain in force while performing services for Yakama Nation 
the following insurance: 

 
a. Workers Compensation Insurance, covering applicable statutory benefits in the State 

where the work is being performed; Employer's Liability Insurance in an amount of not 
less than $1,000,000 and (when applicable) the policy will be endorsed to cover 
benefits. 

 
b. Commercial General Liability Insurance, on a per occurrence basis, endorsed to cover 

on the premises operations, products/completed operations, personal injury and the 
contractual indemnity obligations of this agreement with limits of not less than 
$2,000,000 per occurrence. 

 
c. Automobile Liability Insurance, including Liability insurance coverage for vehicles 

which may be used by Contractor in connection with this contract, with Limits of 
Liability of not less than $1,000,000 per occurrence. 

 
d. Should the Services supplied under this Agreement include waste disposal operations, 

Pollution or Environmental Impairment Liability Insurance, with limits of not less than 
$1,000,000 per occurrence.  Should Federal, State or local regulatory body require 
insurance with higher limits, then such requirements shall apply in lieu of the specified 
$1,000,000 limits. 

 
The Workers Compensation/Employers Liability Insurance Policy will be endorsed to waive all 
rights of subrogation against the Yakama Nation. 

 
The aforesaid policies will be endorsed to provide the Yakama Nation thirty (30) days written 
notice prior to cancellation or reduction in coverage required by this agreement.  The insurance 
policy shall be issued by insurance companies with a Bests rating of 'B' or better or equivalent 
and shall be subject to Buyer's approval, such approval not to be unreasonably withheld. 

 
Contractor shall require all Subcontractors performing services under this contract to maintain 
in force insurance of the types and amounts specified herein. 
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2. Other Documents Requiring Execution: The bidder must comply with these conditions and 
must submit with his bid the following signed documents: 

 
a. Bid Bond: Each Bid shall be accompanied by a Bid security, cashier's check, money 

order, or surety bid bond, in the amount of not less than five percent (5%) of the total 
bid based on extensions of estimated per unit costs, added to lump sum portions of the 
bid.  Surety companies executing Bid Bonds must appear on the U.S. Treasury 
Departments most current list (Circular 570 as amended) and be authorized to transact 
business in the State of Washington.  Checks shall be payable to the Yakama Nation. 

 
b. Bond Costs: The costs or premiums for all bonds shall be paid by the Bidders. 
 
c. Insurance Certificates: Prior to the execution of the Contract, the Bidder shall furnish in 

a form satisfactory to the Yakama Nation Insurance Certificates covering the faithful 
performance of the Contract and the payment of all obligations arising thereunder.   

 
d. Power of Attorney: Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file 

with each bond a certified and effectively dated copy of the Power of Attorney 
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APPENDIX E 

Additional Conditions 
 
I. Tribal Employment Rights Ordinance (TERO) 
 
Contractor shall not discriminate in the performance of this agreement against any person because of 
handicap, race, age, religion or gender.  Contractor will take affirmative action to ensure that applicants 
are employed and that employees are treated during employment without regard to their handicap, 
race, age, religion or gender. 
 
Notwithstanding the above paragraph, contractor shall comply with the Yakama Nation Tribal 
Employment Rights Ordinance (TERO) and, to the extent feasible and consistent with the efficient 
performance of this agreement, shall provide employment and training opportunities to Indians that are 
not fully qualified to perform under this agreement.  Further, contractor may be required to submit a 
TERO compliance plan. For specific details on TERO compliance, the bidder should contact the 
Yakama Nation TERO Director, P.O. Box 151, Toppenish, Washington, 98948 (Telephone 509-865-
5121 ext. 479). 
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APPENDIX F 
 

Permits 
 
Permit List 
 
Local, State, and Federal permits that govern the performance of the work include but are not 
necessarily limited to the following: 
 
NOAA Fisheries/USFWS 
 
Tribal Historic Preservation Office 
 
Yakama Nation Water Code 

HIP III 
 
SEC 106 
 
Hydraulic Permit 
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B O N N E V I L L E P O W E R A D M I N I S T R A T I O N

HIP III PROGRAMMATIC - CONSULTATION 
PROJECT NOTIFICATION FORM 

HIP III No: 2017066 
 

Lead Action Agency: BPA 

NMFS Tracking #: 
2013/9724 

Statutory Authority: 
☒  ESA & EFH                 ☐  ESA 

USFWS Tracking #: 
01EOFW00-2013-F-0199 

Date of Request: 6/19/2018  

Project Title: Klickitat Watershed Enhancement 

BPA Project #: 1997-056-00 Contract #: 56662 REL 126; CR 309550 

BPA EC Contact: Claire McClory Phone: 503-230-5922 

Project Sponsor Contact: David Lindley Phone: 509-369-3565 

Project Affiliation: Yakama Nation   

NMFS Branch Office: Columbia Basin Branch - Dale.Bambrick@noaa.gov 

USFWS Field Office: Central Washington Field Office (Wenatchee) – Jessica_Gonzales@fws.gov 

Lat/Long: (in decimal degrees, WGS84) Various—see below County: YAKIMA, WA 

4th Field HUC: 17070106 HUC Name: Klickitat 
 

 

Project 
Start Date: 7/1/2018 Project End 

Date: 11/1/2018 Completed Form 
Due Date: 1/30/2019 

(Project Completion Form and/or Herbicide Use Form due ≤60-days after Project End Date) 
 
 
Does the project consist of Invasive Plant Control only?   Yes ☐ No☒ 
Does the project require near- and/or in-water construction?  Yes ☒ No☐ 
Does the project require near- and/or in-water work (no construction)?  Yes ☒ No☐ 
Does the project require work area isolation/fish salvage?   Yes ☐ No☒ 
Does the project require a variance?  Yes ☐ No☒ 
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B O N N E V I L L E P O W E R A D M I N I S T R A T I O N

Project Description  
List the project activities and describe the intended result(s); tell when the project is to occur; describe 

how the activities will be implemented; provide any other pertinent information.  Please include Work 

Element for each activity. 

 

WE F. Tepee Creek Meadows Restoration (Phase 3) – Floodplain Reconnection  
Lat. 46.201331 Long. -121.004816 
 
The primary goal is to increase floodplain groundwater storage to benefit O. mykiss rearing habitat that 
is prevalent in Tepee Creek downstream of the project site.  Site observations, hydrologic, and hydraulic 
analysis has concluded that the current channel conditions, sediment supply, and hydrology lead to 
degraded conditions within the reach.  Work would be done between August 1 and November 30, 2018 
when the channel is dry. 
 
In order to improve conditions at the Tepee Creek project site, the channel bed will be raised by 
importing gravel material to the elevation that existed prior to perturbations stemming from road 
construction, forest practices and cattle grazing and subsequent incision.  The size of the prescribed 
imported gravel material was informed by hydraulic modeling.  The type 1 and 2 rock (6 and 12 inch 
minus) is of sufficient size that it will not be mobilized during high flows.  The intent of the oversized 
rock is to impose a new geology on the stream so that regardless of future timber, grazing, and land 
management practices that are outside the scope and domain of this project, the stream will not incise 
again.  The reduction in channel slope and the larger bed material coupled with the livestock exclusion 
fencing (WE H) will prevent a recurrence of bed degradation.  Additionally, the channel width/depth 
ratio will be configured so more frequent out-of-bank flooding will occur, which will improve wetland 
habitats, distribute flows across a greater wetted width, and decrease flow velocities.   
 
This approach (utilized twice previously in the Tepee Creek watershed) is anticipated to provide direct 
benefits to the meadow by increasing the elevation of the water table, improving seasonal storage and 
potentially extending the duration of surface flow in Tepee Creek. Past meadow projects have resulted in 
a change in groundwater storage, demonstrated through an increase in groundwater elevations (2-3 ft) 
and less seasonal variation (Fig 1.)  Native vegetation has responded positively to the reestablished 
lateral and longitudinal connectivity between the stream, floodplain, and hyporheic zone (Fig 2).  PIT 
tagging results from the White Creek PIT Study indicate that restored reaches in Tepee Creek have 
increased fish densities and outmigration rates equal to or greater than non-treated reaches (Klickitat 
M&E Annual Reports),  Cattle exclusion fences were constructed around each meadow at the 
conclusion of the construction phase.  Cattle are excluded from the meadows on a seasonal basis.  
Stewardship (invasive plant removal and fence maintenance) is conducted annually by KWEP 
personnel.  
 
The original phase of Tepee Creek meadow work (Tepee IXL) was permitted in 2007 under the original 
HIP BO for Habitat Improvement, with review by Shannon Stewart (BPA) and Brian Nordlund 
(NOAA).  The second Tepee phase was implemented via funds from the WA SRFB.  BPA funded 
construction oversight, which was listed and reviewed under PNF 2013/9724, channeled through Jenny 
Lord (BPA). 
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B O N N E V I L L E P O W E R A D M I N I S T R A T I O N

 
Figure 1. Tepee IXL - Pre- and Post-Restoration Groundwater Elevations. 

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Figure 2. Tepee IXL before (left) and after (right). 

Figure 3. Tepee Phase 2 before (left) and after (right) implementation. 
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B O N N E V I L L E P O W E R A D M I N I S T R A T I O N

WE G. Revegetate Tepee Creek Phase 3 Site  
Lat. 46.201331 Long. -121.004816 
 
Plant vegetation at Tepee Creek Phase 3 site.  Native upland and wetland seed mix will be broadcast 
spread and covered with weed-free straw mulch.  Containerized species will be a mix of willow, alder, 
spirea, and cottonwood.  Planting stock will be locally sourced.   
 
WE H. Install Livestock Exclusion Fence - Tepee Creek Phase 3 Site 
Lat. 46.201331 Long. -121.004816 
 
Construct livestock exclusion fencing (buck and pole) around the Tepee Creek Phase 3 Meadows 
Restoration Project.  The project reach is approximately 1,000 feet in length, flowing through a grassy 
perennial meadow at the upstream end and a Ponderosa pine-dominated forest at the downstream end 
where the valley narrows.  The fence perimeter is approximately 4,500 linear feet encompassing 
8.8 acres. 
 
WE L. Invasive Plant Control 
 
Conduct weed control associated with sixteen project sites.  This will primarily involve manual hand-
pull treatments.  Treatment at the Haul Road will utilize both manual and chemical methods.  The 
primary target species are knapweed and non-native thistles.  Invasive weed control will be conducted 
on 69.25 acres associated with 16 projects.  In 2018 KWEP staff will seek internal approval for the 
application of herbicides on lands within the Closed Area of the Reservation. 
 
Variance Request 
 
N/A 

 
NMFS Species/Critical Habitat Present in Action Area: 
 
Anadromous Fish: 
☐   Lower Columbia River Chinook ☐   Upper Willamette River Chinook 
☐   Lower Columbia River coho ☐   Upper Willamette River steelhead 
☐   Lower Columbia River steelhead ☐   Snake River spring/summer-run Chinook 
☒   Middle Columbia River steelhead ☐   Snake River fall-run Chinook 
☐   Upper Columbia River spring-run Chinook ☐   Snake River Basin steelhead  
☐   Upper Columbia River steelhead ☐   Snake River sockeye 

☐   Columbia River chum  ☐   Pacific eulachon 
☐   Green sturgeon  

 
Essential Fish Habitat Species: 
☐   Salmon (West Coast Salmon FMP)  ☐     Estuarine Composite (Ground fish, pelagics) 
 

USFWS Species/Critical Habitat Present in Action Area: 
 

Freshwater Fish Species: 
☒  Bull Trout  
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B O N N E V I L L E P O W E R A D M I N I S T R A T I O N

Mammalian Species: 
☐   Canada lynx* ☐   North American wolverine 
☐   Columbia white-tailed deer* ☐   Pygmy rabbit* 
☐   Gray wolf* ☐   Northern Idaho ground squirrel*  
☐   Grizzly bear* ☐   Woodland caribou* 

 
Avian Species: 
☐  Marbled murrelet ☐  Streaked horned lark*  
☐  Northern spotted owl ☐  Western snowy plover  

 
Invertebrate Species: 
☐  Banbury Springs limpet ☐  Taylor's checkerspot butterfly 
☐  Bliss Rapids snail* ☐  Snake River physa snail* 
☐  Bruneau Hot Spring snail* ☐  Oregon silverspot butterfly  
☐  Fender's blue butterfly 
  

 
Plant Species: 
☐  Bradshaw's lomatium ☐  Showy stickseed 
☐  Cook's lomatium ☐  Slickspot peppergrass 
☐  Gentner's fritillary ☐  Spalding's catchfly 
☐  Golden paintbrush ☐  Umtanum Desert buckwheat 
☐  Howell's spectacular thelypody ☐  Ute ladies’ tresses 
☐  Kincaid's lupine ☐  Water howellia 
☐  Large-flowered wooly meadowfoam ☐  Wenatchee Mountain checkermallow 
☐  Malheur wire-lettuce ☐  Western lily 
☐  McFarlane's four o'clock ☐  White Bluffs bladderpod  
☐  Nelson's checkermallow ☐  Willamette daisy  
☐  Rough popcorn flower 

 
Types of Action: 
Identify the types of action(s) proposed. 
1. Fish Passage Restoration (Profile Discontinuities) 

☐     a. Dams, Water Control or Legacy Structure Removal 
☐     b. Consolidate, or Replace Existing Irrigation Diversions 
☐     c. Headcut and Grade Stabilization 
☐     d. Low Flow Consolidation 
☐     e. Providing Fish Passage at an Existing Facility 

Fish Passage Restoration (Transportation Infrastructure) 
☐   f. Bridge and Culvert Removal or Replacement 
☐   g. Bridge and Culvert Maintenance 
☐   h. Installation of Fords 

2. River, Stream, Floodplain, and Wetland Restoration 
☐   a. Improve Secondary Channel and Wetland Habitats 
☐   b. Set-back or Removal of Existing, Berms, Dikes, and Levees 
☐   c. Protect Streambanks Using Bioengineering Methods 
☒   d. Install Habitat-Forming Natural Material Instream Structures (Large Wood, Boulders, and Spawning Gravel) 
☒   e. Riparian Vegetation Planting 
☐   f. Channel Reconstruction* 

3. Invasive and Non-Native Plant Control 
☒   a. Manage Vegetation using Physical Controls 
☒   b. Manage Vegetation using Herbicides 

4. Piling Removal.  
☐   Piling Removal 

5. Road and Trail Erosion Control, Maintenance, and Decommissioning 
☐   a. Maintain Roads 
☐   b. Decommission Roads 

6. In-channel Nutrient Enhancement  
☐   In-channel Nutrient Enhancement 
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B O N N E V I L L E P O W E R A D M I N I S T R A T I O N

7. Irrigation and Water Delivery/Management Actions 
☐   a. Convert Delivery System to Drip or Sprinkler Irrigation 
☐   b. Convert Water Conveyance from Open Ditch to Pipeline or Line Leaking Ditches or Canals 
☐   c. Convert from Instream Diversions to Groundwater Wells for Primary Water Sources 
☐   d. Install or Replace Return Flow Cooling Systems 
☐   e. Install Irrigation Water Siphon Beneath Waterway 
☐   f. Livestock Watering Facilities 
☐   g. Install New or Upgrade/Maintain Existing Fish Screens 

8. Fisheries, Hydrologic, and Geomorphologic Surveys  
☐   Fisheries, Hydrologic, and Geomorphologic Surveys 

9. Special Actions (Terrestrial Species) 
☐   a. Install/develop Wildlife Structures 
☒   b. Fencing Construction for Livestock Control 
☐   c. Implement Erosion Control Practices 
☐   d. Plant Vegetation 
☐   e. Tree Removal for LW Projects 
 

NMFS Hydro Division Review 
Does the project require approval from NMFS Hydro Division for: 
 
Fish Passage Restoration (Profile Discontinuities) Yes ☐ No ☒   Approval Date: DATE 
Install New or Upgrade/Maintain Existing Fish Screens Yes ☐ No ☒   Approval Date: DATE 
Channel Reconstruction Yes ☐ No ☒   Approval Date: DATE 
 
 
USFWS Terrestrial Species Review  
Does the project require confirmation of NLAA Effects determination for: 
 
Mammalian Species Yes ☐ No ☒   Approval Date: DATE 
Invertebrate Species Yes ☐ No ☒   Approval Date: DATE 
Avian Species Yes ☐ No ☒   Approval Date: DATE 
Plant Species Yes ☐ No ☒   Approval Date: DATE 
 
RRT REVIEW (for medium or high risk projects only) 
 

Medium Risk Project requiring internal RRT review 
 

Yes ☒ No ☐ 

High Risk project requiring inter-agency review? 
 

Yes ☐ No ☒ 

Date of RRT submittal:  5/17/2018 Date of RRT Approval: 6/7/2018 RRT Reviewer: Doug Knapp/Dan 
Gambetta 

 

 
 

BPA Determination of Consistency with all Requirements of the HIP III Consultation 
The BPA must certify that the proposed project is consistent with all requirements and applicable terms and conditions 

of the HIP III Consultation. 

 

BPA EC Contact (constitutes your electronic signature):    Claire McClory 

Date of Certification:    6/25/18 





Initials of CR Staff and Date Received:  __________________________         
(Updated March 2015) 

 

BONNEVILLE POWER ADMINISTRATION 
INADVERTENT DISCOVERY OF CULTURAL RESOURCES PROCEDURE 

 
Under federal law, the BPA has the responsibility to protect cultural resources that are inadvertently discovered on federally 
owned land or during federally funded projects.  This document is intended to be used by individuals working on BPA funded 
projects who, through the course of their work, might inadvertently discover cultural resources. 
 
INADVERTENT DISCOVERY: 
If your work brings you into contact with any of the following cultural resources: 

 Native American cultural artifacts (example: flakes, arrowheads, stone tools, bone tools, pottery, etc.) 
 Historic era artifacts (example: building foundations, homesteads, shipwrecks, mining camps, etc.)   
 Human skeletal remains and bone fragments 

 
You must immediately discontinue all ground-disturbing activity.  Do not touch or move the objects and maintain the 
confidentiality of the site. 
 
Follow the procedures below and await further direction from BPA’s Cultural Resources Staff. 
 
CULTURAL RESOURCES DISCOVERY PROCEDURE: 
 

□ Stop any ground disturbing activity immediately.  This may be a crime scene.  When bone fragments or possible 
Native American artifacts are found, study the objects WITHOUT disturbing, touching, or moving them.  Removing 
bone fragments, artifacts, and other items from any archaeological site, without proper authorization, is against the law.  
Violators could be charged in state or federal court resulting in a fine or imprisonment, depending on the level of 
conduct. 

 
□ Contact BPA Cultural Resources (CR) staff immediately.  Beginning with office phone numbers, continue calling down 

the list in order until you speak with someone.  If no one on the list is available to take your call and it is during regular 
business hours, contact Michelle Bennett (503) 230-3900 or Erin Marshall (503) 230-5159.  Should no one be available 
by office phone, please contact CR staff on their cell phones. 

 
Name Office # Cell # Email Address Mailing Address 
Jenna Peterson (503) 230-3018  jepeterson@bpa.gov 

Bonneville Power Administration 
905 NE 11th Avenue 
Portland, OR 97232-4169 

Kurt Perkins (503) 230-4454 (503) 459-0436 knperkins@bpa.gov  

Sunshine Schmidt (503) 230-5015 (503) 804-1815 srclark@bpa.gov 
 
□ Contact your Direct Supervisor and the Project Manager. 
 
□ Immediately complete the Cultural Resource Discovery Report form (attached) and send/e-mail to ALL of the BPA CR 

staff listed above. 
 
□ Do not draw attention to the area with any obvious flagging or markers.  Maintain confidentiality concerning the 

discovery of the cultural resource, and do not discuss with anyone other than the contact people listed above as required 
by the BPA Cultural Resource Discovery Report Statement of Confidentiality.  

 
□ Only after following the checklist, completing the Cultural Resource Discovery Report form and obtaining approval 

from your supervisor, should work continue on your work task or project. 
 
□ If you are a supervisor, you should obtain guidance from BPA’s Cultural Resources staff (listed above).  This protects 

the artifacts and sites, and limits BPA’s liability and your personal liability. 



Initials of CR Staff and Date Received:  __________________________         
(Updated March 2015) 

 

 
BONNEVILLE POWER ADMINISTRATION 

CULTURAL RESOURCES DISCOVERY REPORT 
CONFIDENTIAL 

 
Name of BPA Archaeologist contacted:                                                              Date:   
 
Name of person filling out this form:                                                         Date:                           
Phone Number:  Email Address:   
Project Name:                                                              Project Description:                              
 
Who discovered the materials? 
Name:    Phone # (req.):    
Direct Supervisor:    Phone # (req.):    
Project Manager:    Phone # (req.):    
 
Property Owner of Discovery Site: 
Federal Agency:    
State of:    State Agency:    
City:    
County:    
Private Landowner:    Phone #:    
Address:    
                 Street City State Zip 
BPA Region:    District:    
If on a BPA ROW, Name Transmission Line:    Closest Tower #:    
 
Nearest Major Cross Roads/Intersection:    
 
State of:    County of:    Nearest Town:    
Location: 
Township:    Range:    Section:    ¼ Section:  NW      NE      SW      SE 
 
Describe access to site:    
  
  
 
Describe the event(s) that resulted in the discovery:    
  
  
 
Describe what, to the best of your knowledge, was discovered:   
  
  
 
Have you removed potential cultural resources during or after  discovery?  Yes      No 
 
If so, describe the item(s) and indicate how they were removed or disturbed, and where they are now: 
  
  
  
 

Please send completed form to one of BPA’s Archeologists at: 
Bonneville Power Administration, EC-4 Cultural Resources, 905 NE 11th Ave. Portland, OR 97232 

FAX (503) 230-5699 















49 of 49 

 
 

APPENDIX G 

RELEASE 
 
That___________________________________________________________________ 
 
of_____________________________________________________________________, hereinafter 
called CONTRACTOR, hereby acknowledges receipt of payment by  
 
________________________________________________of______________________ 
 
_________________________________________, hereinafter called OWNER, of the 
 
total sum of ___________________________________________($_____________) and does 
hereby accept such sum in full payment, satisfaction and discharge of all amounts due and owing 
to the CONTRACTOR under that certain contract between  
the CONTRACTOR and the OWNER dated __________________, and any amendments, 
changes, or additions thereto and for all extra work in connection with said contract, or arising 
out of or in connection with  
________________________________________________________________________ 
 
________________________________________________________________________ 
 
________________________________________________________________________ 
In consideration of said payment and other good and valuable consideration, CONTRACTOR 
hereby releases and forever discharges the OWNER, his officers, agents, servants, and employees 
of and from any and all claims, demands, actions, causes of action, obligations, and liabilities of 
every kind and character whatsoever, in law or equity, arising from this Agreement, which 
CONTRACTOR may have or assert against the OWNER, his officer, agents, servants, and 
employees. 
 
In further consideration of said payment and other good and valuable consideration, 
CONTRACTOR hereby undertakes and agrees to indemnify and hold harmless the OWNER, 
his officers, agents, servants, and employees, of and from any and all claims, demands actions, 
and causes of actions for damages to property or injury to persons, debts, liens, obligations, and 
liabilities of every kind and character whatsoever, in law and equity, which any person or 
persons, corporation, partnership, or association may have or assert against the OWNER, his 
officers, agents, servants, and employees, arising out of, resulting from, or in connection with the 
performance of said work by CONTRACTOR, or any act or omission by CONTRACTOR  in 
the performance of the aforesaid Agreement. 
 
 
_______________________________________     ____________________     ________ 

CONTRACTOR                     LICENSE NUMBER    DATE 
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